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ACCEPTANCE CRITERIA

PDR, CDR and FDR would have to be held periodically.

After the design of FCS is vetted by MPF, the prototype manufacturing can be started.

All the necessary documentation QAP, ATP have to be prepared by the vendor and same sent to
Navy for approval.

The Prototype system has to undergo ET tests as per Appendix A, EMI/EMC tests as per Appendix C.
All the tests are to be conducted in the presence of DQA( N) reps.

After the Prototype system has qualified ET and EMI/EMC tests and BPC accorded by Navy, the final
FCS should be manufactured.

The BOM, QAP, ATP of the main FCS has to vetted by Navy.

The main FCS has to undergo ESS tests as per Appendix B and ATP tests in the presence of Naval
Inspectors.

The final acceptance at MPF is based on I.Note issued by Naval Inspectors.

Payment Terms:

80% part payment will be made on delivery of the system.
10% payment will be made after successful completion of HAT, SAT trials.
Balance 10% payment will be made after 2 years after successful completion of HAT, SAT trials.
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