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Acceptance Criteria

POR,CDR and FDR would have to be held periodicaily.

After the design of the ESS is vetted by MPF, the prototype manufacturing can be started.
All the necessary documentation QAP, ATP have to be prepared by the vendor and the same
sent to navy for approval.

The prototype system has to undergo ET tests as per Appendix A, EMI/EMC tests as per
Appendix C. All the tests are to be conducted in the presence of DQA(N) reps.

After the Prototype system has qualified ET and EMI/EMC tests and BPC accorded by Navy,
the final ESS should be manufactured.

The BOM,QAP, ATP of the main ESS has to be vetted by Navy.

The main ESS has to undergo ESS tests as per Appendix B and ATP tests in the presence of
Naval Inspectors.

The final acceptance at MPF is based on [.Note issued by naval Inspectors.

Payment terms:-

80 percent payment will be made on delivery of the system.

ii} 10 percent payment will be made after successful HAT, SAT trials,

iii) Balance 10 percent payment will be made after 02 years after su&asful HAT, and SAT
trials.
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